Comparative Statement

Tender BBMP/2020-21/OW/WORK_INDENT43733

Tender Development works in Sahakaranagara and Tatanagara park and other allied works in ward no 8 Kodigehalli

SNo	Item Name	Item Code	Unit	Estimate Qua	Estimate Rate	Total Amount	B Chandrashekar ( ) Quoted Rate	Total Amount	Sambashiva ( ) Quoted Rate	Total Amount
1	KSRRB 300	1	Cum	749.64	237.8	178264.392	248.5	186285.54	255.64	191637.9696
2	KSRRB M2	2	Cum	38.55	5421.9	209014.245	5665.89	218420.0595	5828.54	224690.217
3	Providing ar	3	Cum	35.82	4871.76	174506.4432	5090.99	182359.2618	5237.14	187594.3548
4	Providing ar	4	Cum	21.18	5811.98	123097.7364	6073.52	128637.1536	6247.88	132330.0984
5	Providing ar	5	Cum	15.38	5599.98	86127.6924	5851.98	90003.4524	6019.98	92587.2924
6	KSRRB M2	6	Cum	172.5	3221.34	555681.15	3366.3	580686.75	3462.94	597357.15
7	KSRB 14.6-	7	Sqm	615	1116.18	686450.70	1166.41	717342.15	1199.89	737932.35
8	Providing G	8	No	15	10500	157500.00	10972.5	164587.50	11287.5	169312.50
9	Providing ar	9	Sqm	33	3192.72	105359.76	3336.39	110100.87	3432.17	113261.61
10	Supplying a	10	M	189.8	910.54	172820.492	951.51	180596.598	978.83	185781.934
11	Providing ar	11	M	474	432.48	204995.52	451.94	214219.56	464.92	220372.08
12	Providing ch	12	Sqm	613.2	757.9	464744.28	792.01	485660.532	814.74	499598.568
13	Providing pr	13	Sqm	31.5	2337	73615.50	2442.17	76928.355	2512.28	79136.82
14	Providing ar	14	No	1094	432.48	473133.12	451.94	494422.36	464.92	508622.48
15	KSRB 15-19	15	Sqm	221.04	39.22	8669.1888	40.98	9058.2192	42.16	9319.0464
16	KSRB 15-19	16	Sqm	221.04	90.1	19915.704	94.15	20810.916	96.86	21409.9344
17	Supply and	17	Each	1	2201295	2201295.00	2300353.28	2300353.28	2366392.13	2366392.13
	Total Summary Amount					5895190.92	6160472.56	0.00	6337336.54	0.00
	% against Estimated Rate						4.50		7.5001	
	% against CSR									
	Total Bid Amount						6160472.56 (L1)		6337336.54 (L2)	

30/10

Executive Engineer
Byatarayanapura Division
Yelahanka Zone BBMP

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT4373/3	bbmp_adc_admn-J MANJUNATH, ADC ADMIN	2021-01-13 16:26:07.0	2021-02-10 17:51:03.0	2021-02-10 17:52:23.0	Approve	Approved	Completed
Financial Bid Evaluation"	Review Commercial Evaluation for tender BBMP/2020-21/OW/WORK_INDENT4373/3	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2021-01-11 17:07:32.0	2021-01-13 16:22:38.0	2021-01-13 16:26:07.0	Approve	Two Bidders are participated for this work, , out of which L1 Bidder B Chandrasheka r Quoted RS 6160472.56 (+4.50) Above the Tender Amount, the Rates of the L1 bidder is approved by the Hon'ble Special Commissioner Order and (Scanned copies are herewith attached for your kind reference). Hence submitted for kind approval in e portal	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT4373/3	bbmp_ee2_yel-H T MOHAN DAS	2020-12-29 16:09:10.0	2020-12-29 16:09:20.0	2021-01-11 17:07:32.0	Approve	Two Bidders are participated for this work, , out of which L1 Bidder B Chandrasheka r Quoted RS 6160472.56 (+4.50) Above the Tender Amount, L2 Bidder Sambashiva Quoted RS. 6337336.54 (+7.50).Hence the Rates Quoted By B Chandrasheka r Quoted RS 6160472.56 (+4.50) Above L1 bidder TENDER APPROVED as per Hon'ble Special Commissioner Order and (Scanned copies are herewith attached for your kind reference).Hen ce tender is forwarding for your kind approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	2020-12-29 16:09:10.0	2020-12-29 16:09:10.0	2020-12-29 16:09:10.0	Submit		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2020-21/OW/WORK_INDENT4373/3	bbmp_ee2_yel-H T MOHAN DAS	2020-12-29 15:33:35.0	2020-12-29 15:49:50.0	2020-12-29 16:09:09.0	Completed		Completed